Project Components		Project Funding				
		Federal Funding		Non-Federal		Total Cost Estimate
		MPDG		NDDOT		
		Dollars	Percent	Dollars	Percent	
Ineligible Costs	Pre-construction Activities	\$0	0%	\$2,939,251	100%	\$2,939,251
	- Environmental Assessment					
	- Preliminary Design					
	- Final Design					
	- Right-of-Way Acquisition					
	Total Ineligible Costs	\$0	0%	\$2,939,251	100%	\$2,939,251
Eligible Costs	PCN 23153					
	Construction costs incl. construction eng.	\$650,000		\$650,000		\$1,300,000
	Inflation	\$100,000		\$100,000		\$200,000
	Total Future Eligible Costs	\$750,000	2%	\$750,000	2%	\$1,500,000
	PCN 23404					
	Construction costs incl. construction eng.	\$6,450,000		\$6,450,000		\$12,900,000
	Inflation	\$1,100,000		\$1,100,000		\$2,200,000
	Total Future Eligible Costs	\$7,550,000	19%	\$7,550,000	19%	\$15,100,000
	PCN 23641					
	Construction costs incl. construction eng.	\$10,000,000		\$10,000,000		\$20,000,000
	Inflation	\$1,700,000		\$1,700,000		\$3,400,000
	Total Future Eligible Costs	\$11,700,000	29%	\$11,700,000	29%	\$23,400,000
MPDG Request Other Federal Non-Federal		\$20,000,000	50%	Total Project Cost		\$42,939,251
		\$0	0%			
		\$20,000,000	50%			

<sup>\*</sup>As costs continue to rise, if awarded, the State of North Dakota requires flexibility to address any project overruns with a combination of Other Federal Aid and State funding.