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Concept Cost Estimate (based upon 2020 bid price information)

Prepared By: SRF Consulting Group, Inc., April 11th, 2022

ALL SEGMENTS PROJECT ELEMENT / COST ESTIMATES ITEM COST
Mobilization (approx. 5% of total cost) $1,313,000
Removals $297,125
Roadway (grading, borrow, etc.) $4,584,987
Roadway (aggregates and paving) $6,591,800
Subgrade Correction (muck) $159,400
Storm Sewer $1,852,900
Ponds $910,000
Concrete ltems (curb & gutter, sidewalks, median barriers) $988,710
Pedestrian Curb Ramps (ADA) $31,500
Path / Trail Construction $514,800
Traffic Control $1,140,000
Striping $26,600
Signing $286,200
Lighting $525,000
Turf-Erosion & Landscaping $1,392,000
Bridge $5,733,000
Retaining Walls $1,469,875
Noise Wall $0
Traffic Signals $800,000
Wetland Mitigation $0
Sanitary Sewers $0
Watermains $0
RR Crossing
Other Roadway Elements $6,808,103
Contingencies $1,000,000

TOTAL CONSTRUCTION COST (CURRENT YEAR DOLLARS) $36,425,000
DESIGN ENGINEERING COST $4,250,000
RIGHT OF WAY ACQUISITION COST $7,000,000
CONSTRUCTION ADMINISTRATION COST $3,050,000
INFLATION (CURRENT YR. TO YR. OF OPENING) $3,200,000
TOTAL PROJECT COST (OPENING YEAR DOLLARS) $53,925,000




