			Funding By	/ Source			
Item	Federa	/al		State		Local / Other	Total
	RAISE	NHPP	Match to RAISE	Match to Other Federal	100% State		
Preliminary Engineering / Environmental / ROW							
(Encumbered / Expended) As of of							
PCN 05HV	\$0.00	\$0.00	\$0.00	\$0.00	\$516,872.10	\$0.00	\$516,872.10
PCN 08EH	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
PCN 05U4	\$0.00	\$0.00	\$0.00	\$0.00	\$139.74	\$0.00	\$139.74
SubTotal	\$0.00	\$0.00	\$0.00	\$0.00	\$517,011.84	\$0.00	\$517,011.84
Anticipated Remaining							
Preliminary Engineering / Environmental / ROW							
PCN 05HV	\$0.00	\$0.00	\$0.00	\$0.00	\$769,625.81	\$0.00	\$769,625.81
PCN 08EH	\$0.00	\$0.00	\$0.00		-		\$24,257.66
PCN 05U4	\$0.00	\$0.00	\$0.00	\$0.00			\$397,671.46
SubTotal	\$0.00	\$0.00	\$0.00	\$0.00	\$1,191,554.93		\$1,191,554.93
TOTAL PE / Environmental / ROW	\$0.00	\$0.00	\$0.00	\$0.00	\$1,708,566.77	\$0.00	\$1,708,566.77
Construction							
(Encumbered / Expended) As of of						<u> </u>	
None	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
PR	OJECT COSTS REQU	IESTED FOR GRA	NT FI INDING F	ΡΑΡΤΙΓΙΡΑΤΙΟΝ			
	31201 000.0	/LUILD I GIL C.L.	Funding By				
	Federa	ral		State			
Item	RAISE	NHPP	Match to RAISE	Match to Other Federal	100% State	Local / Other	Total
Anticipated Construction							
PCN 05HV	\$19,536,763.49	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$19,536,763.49
PCN 08EH	\$495,983.58	\$0.00	\$0.00	·			\$495,983.58
PCN 05U4	\$4,967,252.93	\$3,066,630.26	\$0.00				\$8,709,327.69
SubTotal	\$25,000,000.00	\$3,066,630.26	\$0.00	-			\$28,742,074.70
		4-,,					4
		TOTAL PROJECT	COSTS				
Preliminary Engineering / Environmental / ROW	\$0.00	\$0.00	\$0.00	\$0.00	\$1,708,566.77	\$0.00	\$1,708,566.7
Construction	\$25,000,000.00	\$3,066,630.26	\$0.00				\$28,742,074.7
TOTAL PROJECT COSTS	\$25,000,000.00	\$3,066,630.26	\$0.00		\$1,708,566.77	\$0.00	\$30,450,641.5
TOTAL ROLL SOCIO	\$25,000,000.00	73,000,030.25	70.00	70/3, 11	31,700,300	70.00	700,700,0
Total Federal	\$28,066,630.26				 		